REQUEST FOR BID (RFB)
For Contracted Services to

RESOURCE CONSERVATION DISTRICT OF TEHAMA COUNTY

(RCDTC)

TO ACCOMPLISH FUELS REDUCTION, REFORESTATION, AND HERBICIDE

APPLICATION

CONTACT FOR
INFORMATION

ABOUT THE PROJECT

Seronica Biggs - District Forester
Email:sbiggs@tehamacountyrcd.org
Phone: 530.727.9983

RFB RELEASE DATE

July 2, 2025

PROJECT TOUR

A bid tour will occur on July 10" @ 10:00 a.m.

Please see attached map with project tour meeting location details.

RFB CLOSING DATE

Proposals must be submitted electronically to RCDTC's Seronica Biggs
shiggs@tehamacountyrcd.org by 5 PM July 18, 2025

CONTRACTOR SELECTION Selection will be based on criteria set forth in this proposal.

PROJECT Work is expected to begin promptly after the contract has been

COMMENCEMENT DATE executed, on a date agreed upon by RCDTC and the contractor. Some
facets of this contract are season- dependent, such as use of heavy
equipment in inclement weather or on excessively wet soils, during Red
Flag days, or during Limited Operating Periods (LOP).

EIZSI')JEECT COMPLETION All Tasks must be completed by the end of the specific grant terms. A copy of

the specifics of the grant will be provided upon selection of contractor.
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The Resource Conservation RCDTC of Tehama County (RCDTC) is seeking firm(s)/individual(s) to conduct work
detailed in the SCOPE OF WORK. RCDTC will be the sponsor and Mike’s Land Management manager for the
project.

SECTION ONE: ACTIVITIES AND TIMELINES

Activity Date
Release of RFB July 2, 2025
Project Tour July 10, 2025
Deadline for Proposals July 18, 2025
Selection Committee evaluates and ranks proposals July 21- July 23, 2025
Notice of contract award Upon Approval by Board
Contract executed July 25, 2025 Tentatively
Project Start Date Upon completion of Contract
(anticipating July 28, 2025)

SECTION TWO: PROJECT BACKGROUND AND OVERVIEW

In 2023, the Resource Conservation RCDTC of Tehama County (RCDTC) received federal pass-through
funding from California Resource Conservation RCDTC (CARCD). The contract and funding agreements
have been executed. The overall project must be completed no later than March 31, 2026

PROJECT DESCRIPTION:

This work is for post fire recovery and restoration occurring on non-industrial private lands. The goal is to
Remove hazardous material caused by the Dixie Fire. Treatment can include up to approximately 300
acres dependent upon funding availability. During the fire the property received high fire intensity with
almost 100 percent mortality. The remaining green trees will be left standing and all dead or dying trees
will be hand cut and piled to meet the task requirements below. Once site prep activities have concluded
reforestation and herbicide application will occur.

SECTION THREE: SCOPE OF WORK

It is the intent of these specifications, terms, and conditions to describe the services sought by the
Resource Conservation District of Tehama. The RCDTC intends to award a contract to the Contractor
who best meets the RCDTC’s requirements. Proposals will be evaluated for “best value” not necessarily
“lowest price”.
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RCDTC has identified this task to be addressed in response to this RFB:

TASK 1 HAND TREATMENT — In areas rocky or remote, within Equipment Exclusion Zones (EEZ), or within other protected
sites, Contractor shall use hand treatment to achieve the specifications, objectives and end results designated by the RPF.
e Alltrees 12” DBH and under shall be cut, except where green stands still exist then 25x25 will be used.

All slash from cut trees shall be cut and piled into piles not to exceed 8’ by 6’.
o All piles shall be put in a manner that will encourage ignition.
e Cut trees must be directionally felled away from Equipment Exclusion Zones, protected sites, and watercourses.

e Protection of the beneficial uses of water, riparian functions and species will be observed within watercourse
protection zones.

® The goal of this Task is to reduce material and provide a clean seed bed for reforestation.

TASK 2 HERBICIDE APPLICATION TREATMENT — As a method of site preparation for the establishment of seedlings.
An optional application could be applied to control competing vegetation to promote seedling growth.
o All applications will be applied based upon the recommendations of a licensed Agricultural Pest Control Advisor.

® Application methods can consist of manual or aerial.
e All applications will be applied outside of protected sites, and watercourses.
e Protection of the beneficial uses of water, riparian functions and species will be observed within watercourse

protection zones.

TASK 3 REFORESTATION — To rehabilitate and improve the forest reforestation would establish a new generation of

climate adapted seedlings, creating a genetically superior forest community, and ultimately protecting downstream aquatic
habitat, water quality, and water quantity.
o Contractor shall scalp the ground to bare mineral soil.

o All seedlings will be planted firmly in bare mineral soil singularly in an upright position.

o Contractor shall plant a composition diversity of seedlings at the density based upon the spacing guidelines
provided by the RPF.

OTHER REQUIREMENTS -

Watercourse Protection

e Watercourses have been classified into one of the following categories or “classes”:

o Class I: Domestic Supplies, including springs, onsite and/ or within 100 feet downstream of the
operations area and/ or Fish always or seasonally present onsite, including habitat to sustain
fish migration and spawning.

o Class Il: Fish always or seasonally present offsite within 1,000 feet downstream and/ or
aquatic habitat from non-fish aquatic species.

o Class lll: No aquatic life present, watercourse showing evidence of being capable of
sediment transport to class | and Il waters under normal high-water flow conditions

e Watercourses shall have the following protection measures by classification:
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Water Class Class | Class Il Class lll
Slope Class (%) Width in Feet

<30 75 50 25
30-50 100 75 50

>50 150 100 75

Watercourse Designation:

Class I: Shall be flagged in solid blue flagging at the edge of the ELZ

Class II: Shall be flagging in solid blue flagging at the edge of the ELZ

Class Il shall be centerline flagged in blue and white candy-striped flagging.

Equipment Limitation Zone (ELZ): Limits equipment from tracking within the established zone
except where there is an established road, crossing, or skid trail. EQuipment may “reach-in” and
treat vegetation within the buffer as long as the tracks remain outside of the ELZ.

Watercourse designation will be indicated on a map. Contractor will be given a copy of the map and
be made aware of the protection measure prior to the start of operations.

All areas below the stream and lake transition line will be kept free of slash and debris.

Accidental deposits of material in the watercourse, bed bank or channel shall be immediately

removed.

Endangered or Threatened Species Protections —

Scoping was used to determine which special status species are known or could potentially occur
within each project boundary and assessment area. This methodology provides a reasonable
assessment of habitat types, elevations, soils, and vegetative communities that could be present
within these areas and is representative of the habitats found in the general landscape. Specific
operational mitigation measures are described in the harvest document or the RPF’'s management
plan. RCDTC and/or contracted individuals will also conduct surveys during February — July for raptors,
insects, amphibians, and plants of concern. Although not anticipated, if any of these are discovered
within the project areas, EEZs will be established, and the appropriate agency will be contacted for
consultation.

Contractor Responsibilities -

Contractor will work cooperatively with the district RPF, Forest Service personnel, RCDTC personnel,
CAL FIRE and any funding agency representatives to ensure compliance with the guidelines,
conditions, and criteria of the grant, harvest documents and/or categorical exemption.

Contractor will provide an overall work schedule prior to the project start date and will provide
updates to the schedule, at least, a week in advance of any work schedule alterations. This may
include, but not limited to work stoppages due to equipment failure, employee availability,
landowner issues, or accessibility issues.

Contractor will include enough layout time and supervision time in the proposal to assure public
safety and compliance with RCDTC requirements.

Contactor will retain area/vegetation designated for retention or protection.

Contractor will be responsible for the crew's safety and sanitation needs.

Contractor will be responsible for ensuring protection of structures, property improvements,
power lines and other utilities.
Residual trees will be protected from skin ups and damage while Contractor determines and
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implements the treatment of trees and brush within the project area.

e Contractor will be responsible for implementation of fire risk mitigations measures. Contractor must
abide by all fire prevention rules. This includes all provisions listed in Public Resources Code 4418-
4442, which establishes minimum standards for fire tools to be on-site. Contractor will be prohibited
from working during extreme fire hazard periods, which include “Red Flag Warning” days established
by the National Weather Service and CalFire, and/or other days determined by RCDTC to be high fire
hazard days. Each piece of equipment will have on-board fire suppression capabilities, as well as fire
extinguishers, shovels and axes. Contractor shall complete all information required and abide by all
terms of the FIRE PLAN FOR CONSTRUCTION AND SERVICE CONTRACTS attached as Exhibit A to this
RFB.

e All traffic control and signs will be the responsibility of the Contractor, as needed.

Proposed Schedule: RCDTC intends to select a contractor with the ability to commence work
upon a fully executed contract. The contract issued will terminate upon the mutually agreed
upon date. All work described in this section shall be completed by the date agreed upon
within the contract agreement. Appropriate time will be given for the district to measure acres
treated and identify areas that need follow-up treatment to meet the specifications in this
Scope of Work section.

SECTION FOUR: PROPOSAL PACKAGE REQUIREMENTS
PROPOSAL FORMAT

Proposals are to be straightforward, clear, concise, and responsive to the information
requested. For proposals to be considered complete, proposers must provide all requested
information.

Each proposer must submit one original proposal in electronic format (Adobe pdf is
preferred) via email to sbiggs@tehamacountyrcd.org no later than 5:00 PM July 18, 2025.

A. PROPOSAL ELEMENTS
1. Cover Sheet to include:
Title of Proposal
Name and address of company
Contact person, phone and email address

2. Qualifications and Experience

Provide an overview of your experience with similar projects and comparable work.
Demonstrate your knowledge of understanding the environmental considerations that
may lead to project delays and how to overcome the delays to deliver a completed
project to RCDTC. Describe your experience coordinating with project managers, state
agencies, and lead agencies. Please provide examples of completed work on Federally
managed land. Include information pertaining to licenses, permits, etc.

3. Timeline
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The contractor needs to demonstrate that they commence work immediately following an
executed contract which is anticipated in July of 2025 and be completed before grant
expiration.

4. References

Include at least three references who can speak to your past performance and capability on
similar projects, including at least one reference who has worked with you within the last 18
months.

5. Approach

Describe your approach to providing the Scope of Services described in the RFB in a high
quality, cost-effective, environmentally sound manner that will meet the RCDTC’s proposed
schedule. Demonstrate a thorough conceptual and technical understanding of the purpose
and scope of the project. If planning to contract out for any services in the Scope of
Services, identify which items and subcontractors. Include a detailed list of owned, leased,
or otherwise secured equipment that will be used for the project.

6. Staff to be Assigned

Provide a staff organization chart or list and identify the qualifications, roles and
responsibilities to be fulfilled by each staff member or subcontractor.

7. Bid Presentation

Bids shall reflect costs for the project broken down by task. RCDTC intends to award a
single contract for this project, so bidders must be able to provide bids for all tasks. If it
is the bidder’s intention to subcontract for some services, note that in your bid and
identify subcontractors.

Cost Proposal Format

Please note: If your bid includes work to be performed by subcontractors, identify the tasks and
subcontractors below.

Feather River Meadows Treatment —

MANDATORY BIDS
TASKS
TASK 1: Hand Cut/Pile (Price per Treated Acre) S /Acre
TASK 1: Reforestation (Price per Treated Acre) S /Acre

TASK 1: Herbicide Application (Price per Treated Acre) S /Acre
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| Total I

If the above bids assume use of subcontractors, please provide information below:

PROPOSED USE OF
SUBCONTRACTORS

TASK 1: MASTICATION

Subcontractor:
What aspects of this task will subcontractor be responsible for?
Have you worked with this subcontractor before? If so, provide details.

TASK 1: REFORESTATION

Subcontractor:
What aspects of this task will subcontractor be responsible for?
Have you worked with this subcontractor before? If so, provide details.

TASK 1: HERBICIDE APPLICATION

Subcontractor:
What aspects of this task will subcontractor be responsible for?

Have you worked with this subcontractor before? If so, provide details.

Please note final payment for work will be based on actual measurements made by RCDTC once work has been
completed and approved by the Project Manager.

Contractor:

Name: DIR # CSLB # Other License #s
Subcontractor:

Name: DIR # CSLB # Other License #s

SECTION FIVE: RFB PROCESS

A. SUBMITTAL OF PROPOSALS

Proposals must be sent as Adobe PDF documents via email to shiggs@tehamacountyrcd.org and
received no later than 5:00 p.m. PST July 18, 2025. Please include yourself as a recipient so that
you will have an electronic record of your submission.

It is the sole responsibility of the proposer to deliver its proposal so that it is received by the
time and date required. Any proposal received after the specified deadline cannot be
considered and will not be accepted.
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B. COSTS OF DEVELOPING PROPQOSALS

Any and all costs incurred in the preparation of a proposal are the responsibility of each
proposer and will not be reimbursed by RCDTC, nor will grant funds be used for such
reimbursement.

C. PROPOSAL TERMS AND CONDITIONS

It is the responsibility of each proposer to be familiar with all the specifications, terms and
conditions of the RFB. By the submission of a proposal, the proposer certifies that if awarded
a contract, the proposer will make no claim against the RCDTC based upon ignorance of or
misunderstanding of the specifications.

Each proposer shall submit its proposal with the understanding that the proposal will become a
part of the official file on this matter and shall be subject to public disclosure.

By submitting a proposal, each proposer certifies that all statements in this proposal are true.
This constitutes a warranty, the falsity of which shall include the right, at the RCDTC’s option, of
declaring any contract made, as a result thereof, null and void. Proposals shall be completed,
executed, and submitted in accordance with the instructions of this RFB. If a proposal is not
submitted in the format specified in this RFB, it may be rejected, unless the RCDTC determines
that the nonconformity is either a minor irregularity or that the defect or variation in the
proposal is immaterial or inconsequential. The RCDTC may give the proposer an opportunity to
cure any deficiency resulting from a minor irregularity or an immaterial or inconsequential
defect, or RCDTC may waive such deficiency, whichever is most advantageous to the RCDTC.

D. SUCCESSFUL PROPOSAL AS PART OF CONTRACT SERVICES

Proposals received in response to this solicitation, at the RCDTC's discretion, may be
incorporated into the awarded contract and may serve as basic terms and conditions for the
ultimate contract. Therefore, proposers are advised that, if successful, they will be held
responsible for levels of services proposed at the funding levels quoted. The RCDTC reserves
the right to negotiate modifications or revisions to any awarded contract.

E. EVALUATION OF PROPOSALS
The objective is to perform a thorough and fair evaluation of submitted proposals and
facilitate the selection of a contract that best satisfies the RCDTC’s requirements. The
following describes the evaluation process and associated components.

1. Selection Process

a) The RCDTC shall name, for the purpose of evaluating the proposals for this RFP, a
Selection Evaluation Team composed of members of the RCDTC and the RCDTC Board
of Directors appointed to assess submitted qualifications. The RCDTC reserves the right
to include as part of the Selection Evaluation Team any qualified representatives from
other agencies or entities.

b) Proposal documentation requirements set forth in the RFB are designed to provide
guidance to proposers concerning the type of information that will be used by the
Selection Committee. Proposers shall be prepared to respond to requests by the
Selection Evaluation Team for additional items deemed necessary to assist in the
evaluation process.
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2. Evaluation Criteria and Scoring

a) The Selection Evaluation Team shall be responsible for performing the evaluations of
each proposal. Best approach determination shall be the evaluation method used
when considering criteria other than merely cost. Each member of the team shall rate
the proposers separately. The scores of each of the team members shall then be
combined to provide a total score for each of the proposers. The proposals shall be
evaluated on the following categories and the maximum weight possible for each
category is listed below.

1. Completeness of Proposal 10 Points
2. All Required Licensing and Certifications 10 Points
3. Ability to complete project within timeline 25 Points
4. Approach 20 points
5. Qualifications and Experience 20 points
6. Cost a. 150,000- 137,501
—1 point
b. 137,500-125,001
=5 points
c. 125,000-100,001
— 7.5 points
d. 100,000-0-10
points
7. Local Workforce — bidders with primary business 5 points
addresses in the counties of Tehama, Shasta, Glenn,
or Butte will be awarded 5 points.
Total 100 Points

3. Contract Award

Award will be made to those qualified proposer(s) whose proposal(s) will be the most
advantageous to the RCDTC, with cost and all other factors considered.

If the RCDTC cannot successfully negotiate a contract with the highest ranked
proposer, the RCDTC will terminate negotiations and begin negotiations with the next
highest ranked proposer.

Proposers will receive emailed Award/Non-Award notification(s) which will include
the name of the proposer to be awarded this contract.

Proposers are advised that the RCDTC reserves the following prerogatives:

To reject any or all proposals
To consider historic information and fact, whether gained from the proposer’s
proposal or any other source, in the evaluation process, and

e The proposer is cautioned that it is the proposer’s sole responsibility to submit
information related to the evaluation categories and the RCDTC is under no obligation
to solicit such information if it is not included with the proposal. Failure of the
individual or firm to submit such information may have an adverse impact on the
evaluation of the proposal.
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F. OTHER REQUIREMENTS
In order to contract with the RCDTC, a proposer must meet the following requirements:

o Make available to the RCDTC its federal Tax Identification Number (TIN) or
Social Security Number (SSN)

e Comply with all Federal, State and local rules, regulations and policies, including but
not limited to insurance coverage to include worker’s compensation, general liability,
auto liability and professional liability, unless waived by the RCDTC

e Meet the requirements for audit of its expenditures if required in the above documents.

A. Licenses

Unless otherwise provided in the Instructions to Bidders, each Bidder shall be a licensed
contractor pursuant to sections 7000 et seq. of the Business and Professions Code in the
following classification(s) throughout the time it submits its Bid and for the duration of the
Contract:

e A-General Engineering License.

e (C-61 or C-49 and D-49 License

B. Non-Discrimination

The Contractor selected through this RFB shall provide services without discrimination
based on race, creed, color, ethnic or linguistic identification, gender or sexual preference,
disability or handicap or any other basis prohibited by law.

C. Protest/Appeal Process

The following procedure is provided in the event that a proposer wishes to protest the
RFB evaluation and selection process or appeal the recommendation to award a contract
once the Notices of Award/Non-Award have been issued.

® Any protest must be submitted in writing to the RDCTC mailing address PO box 1232,
Red Bluff, CA 96080. Attention: Jon Barrett. RCDTC District Manager

e The protest must be submitted or postmarked before 6:00 PM on the 5 calendar day following the
date of the Notice of Award.

e The protest must contain a complete statement of the basis for the protest. The
protest must include the name, address, telephone number and e-mail address of
the person representing the protesting party.

e The procedure and time limits are mandatory and are the proposer’s sole and
exclusive remedy in the event of a bid protest.

Proposer’s failure to comply with these procedures shall constitute a waiver of any right
to further pursue the protest, including filing a claim or legal proceedings.

Upon receipt of written protest/appeal, the RCDTC will review and provide an opportunity
to settle the protest/appeal by mutual agreement, will schedule a meeting to discuss or
issue a written response to advise of an appeal/protest decision within 20 business days of
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receipt of the appeal/protest.
D. Public Records Access

Proposers should be aware that submitted proposals are subject to the California Public
Records Act and may be disclosed to members of the public upon request. It is the
responsibility of the proposers to clearly identify information in their proposals that they
consider to be confidential under the California Public Records Act. To the extent that the
RCDTC agrees with that designation, such information will be held in confidence whenever
possible. All other information will be considered public.

All information regarding the proposals will be held as confidential until such time as the
Selection Committee has completed its evaluation and, or if, contract negotiations are
completed.
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ADDENDUMS

Attachment A — Sample Contract
Attachment B — Maps

Attachment C — Fire Plan for Construction and Service Contract
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CONTRACT FOR FUELS REDUCTION

“CARCD Post Fire Fuel Reduction Project”

THIS CONTRACT is made ON the --" day of July of year 2025 by and between the Resource
Conservation District of Tehama County, ("OWNER" or “District”) and ---------
("CONTRACTOR") with respect to the following recitals:

1. District is a public entity organized and existing under the laws of the State of
California.
2. District desires to contract with Contractor to perform the work more particularly

described below and Contractor desires to perform such work on the terms and
conditions set forth in this Contract.

3. Project Coordination: The District Manager of RCDTC is Jon Barrett, who is the
representative of RCDTC for all purposes under this agreement. Seronica Biggs is
designated as the project manager for the RCDTC and shall supervise the progress
and execution of this agreement. Contractors are required to adhere to all the
conditions set forth in the scope of work for all operations on the project site.

NOW, THEREFORE, in consideration of the mutual covenants and conditions contained
in this Contract, the parties agree as follows:

Article 1
THE WORK

Contractor shall perform all the work as described in “Exhibit A Scope of Work” which is attached
to this Agreement and incorporated herein by this reference.

Article 2
TIME OF COMMENCEMENT AND COMPLETION

The work to be performed under this Contract shall be commenced within fifteen (15) calendar days
of receipt by contractor of a written notice to proceed with the work or as negotiated between
Contractor and District and shall be completed no later than the 31% of March of year 2026
("Completion Date"). CONTRACTOR Agrees to follow the grant timeline to the best of their ability.
Time is of the essence of this Contract.

Article 3
CONTRACT SUM

The Contract Sum is the total amount payable by District to Contractor for the performance of all of
the work under the Contract. The Contract Sum is ------- dollars ($0.00) unless otherwise modified
in accordance with this Contract.
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Article 4
PAYMENT SCHEDULE

4.1 If the Completion Date of this Contract as specified in Article 2 is more than thirty
(30) calendar days after the issuance of the notice to proceed, Contractor shall submit to
District on or before month’s end, an application for payment specifying in detail the labor
and materials incorporated into the work during the previous month. District's review of the
application for payment and estimate of the value of labor and materials incorporated into the
work shall be final. Upon completion of the work, District shall have paid to Contractor
through monthly payment requests, provided the work has been accepted by District, and
subject to the provisions of Articles 5 and 8. The payment of progress payments shall not be
construed as an absolute acceptance of the work up to the time of such payments, the entire
work being subject to final inspection and approval of District.

4.2  For the full performance of the services described in the Agreement by
CONTRACTOR, District shall pay CONTRACTOR based on the grant funding schedule and
the reporting requirements set forth in “Exhibit B Payment Schedule” attached to this
Agreement and incorporated herein by reference.

4.3 The District will submit payments to CONTRACTOR within 15 days after the
District receives payment from the funder. The District cannot pay for services before it
receives compensation for prior invoiced work from the funder.

Article 5
PAYMENTS
5.1 Payments shall be made as provided in Article 4.

5.2 Payments may be withheld on account of (1) defective work not remedied; (2) claims
or stop notices filed; (3) failure of Contractor to make payments properly to subcontractors
or for labor, materials, or equipment; (4) damage to another contractor; or (5) unsatisfactory
prosecution of the work by Contractor.

53 Final payment shall not be due until Contractor has delivered to District a complete
release of all stop notices arising out of this Contract or receipts in full covering all labor,
materials and equipment for which a lien could be filed, or a bond satisfactory to District
indemnifying District against any such notice or lien.

54  In the event that the grant funding on which this Agreement relies is materially
reduced or made unavailable, despite the parties understanding and expectations that no such
disruption shall occur, this Agreement shall terminate immediately upon notice of such
funding disruption by District to Contractor.
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Article 6
CONTRACT DOCUMENTS

6.1 The Contract Documents shall consist of this Contract; any attachments; any
supplemental or special conditions to this Contract; any plans, specifications and drawings;
any exhibits, addenda and bulletins; and any other documents, including but not limited to
modifications, signed by both parties relating to the subject matter of this Contract. The
intention of the Contract Documents is to place on Contractor the obligation to provide all
labor, materials, equipment and other items necessary for the proper execution and
completion of the work and the terms and conditions of payment therefore, and also to
perform all work, which may be reasonably necessary to produce the intended results.

6.2 The term "work" as used in the Contract Documents includes all labor, materials and
equipment necessary to complete the items listed in the scope of work.

Article 7
CONTRACTOR

7.1 Contractor acknowledges that Contractor is an independent contractor and not an
employee, agent or representative of District. Contractor acknowledges that Contractor shall
be solely responsible for and shall indemnify and hold District harmless from all matters
relating to payment of Contractor's employees, subcontractors, suppliers and others, including
compliance with Social Security withholding, and all other regulations governing such
matters. This acknowledgement shall be documented through Contractor and all Sub
Contractor’s preparation and signing of DISTRICT'S “Exhibit C Certification of
Contractor’s Workers Compensation Coverage Exemption Request” form.

7.2 Contractor shall supervise and direct the work using Contractor's best skill and
attention. Contractor shall be solely responsible for all means, methods, techniques,
sequences and procedures and for coordinating all portions of the work under the Contract. If
the work of the Contract is part of a larger project, Contractor shall communicate and
cooperate with District and any other contractors on the project to the extent necessary so that
the performance and sequence of the entire project may be carried forward in good order and
in a timely manner.

7.3 Unless otherwise specifically noted in writing signed by District, Contractor shall
provide and pay for all labor, materials, equipment, tools, construction equipment and
machinery, water, heat, utilities, transportation and other facilities and services necessary for
the proper execution and completion of the work.

7.4  Contractor shall at all times enforce strict discipline and good order among
Contractor's employees, and shall not employ on the work any unfit person or anyone not
skilled in the task assigned.

7.5 Contractor represents and warrants to District that all materials, equipment and work
incorporated in the execution of this project shall be of good quality, free from faults and
defects and in conformance with the Contract Documents. All materials, equipment and work
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not so conforming to these standards may be considered defective. This warranty shall be in
addition to any other warranty provided by law or contract.

7.6 Contractor shall pay all sales, consumer, use, and other similar taxes required by law
and shall secure and pay for all permits, fees and licenses necessary for the execution of the
work.

7.7 Contractor shall give all notices and comply with all laws, ordinances, rules,
regulations and orders of any public authority bearing on the performance of the work and
shall notify District if any of the Contract Documents are at variance therewith.

7.8  Contractor shall be responsible for the acts and omissions of all Contractor's
employees and all subcontractors, their agents and employees and all other persons
performing any of the work under a contract with Contractor.

7.9 Contractor at all times shall keep the project area free from accumulation of waste
materials or rubbish caused by Contractor's operations. At the completion of the work,
Contractor shall remove all Contractors’ waste materials and rubbish from and about the
project as well as Contractor's tools, equipment, machinery and surplus materials. If
Contractor fails to clean up, District may do so and charge the cost to Contractor.

7.10  Contractor acknowledges that he or she has made an independent investigation of the
job site, including underground conditions and all other conditions that might affect the
progress of the work and is satisfied as to those conditions.

7.11  Contractor acknowledges that he or she has read and understands all of the Contract
Documents.

7.12  Contractor acknowledges awareness of the provisions of subsection (b) of Public
Contract Code section 7103.5, which states as follows:

In entering into a public works contract or a subcontract to supply goods, services, or
materials pursuant to a public works contract, the contractor or subcontractor offers and
agrees to assign to the awarding body all rights, title, and interest in and to all causes of

action it may have under Section 4 of the Clayton Act ( 15 U.S.C. Sec. 15 ) or under the

Cartwright Act (Chapter 2 (commencing with Section 16700 ) of Part 2 of Division 7 of the
Business and Professions Code), arising from purchases of goods, services, or materials
pursuant to the public works contract or the subcontract. This assignment shall be made
and become effective at the time the awarding body tenders final payment to the contractor,
without further acknowledgment by the parties.

Contractor also acknowledges that these provisions may apply to the work
being completed under this contract

7.13 Contractor shall take all precautions necessary for fire prevention and control.
Contractor shall have on site an adequate transportable water supply capable of fire
suppression in the event a fire should result from execution of the work. All vehicles and
equipment must be equipped with operable fire extinguishers and approved spark arrestors.

7.14  Contractor shall adhere to all best management practices outlined in The California
Forest Practices Act, or outlined in the forest management plan.
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Article 8

COMPLIANCE WITH LABOR CODE REQUIREMENTS/PREVAILING WAGES

9.1

8.1 Contractor certifies that it is aware of the requirements of California Labor Code
Sections 1720 et seq. and 1770 et seq., as well as California Code of Regulations, Title 8,
Section 16000 et seq. (“Prevailing Wage Laws”), which require the payment of prevailing
wage rates and the performance of other requirements on certain “public works” and
“maintenance” projects. If the Services hereunder are being performed as part of an applicable
“public works” or “maintenance” project, as defined by the Prevailing Wage Laws, and if the
total compensation is $1,000 or more, Contractor agrees to fully comply with and to require
its subcontractors to fully comply with such Prevailing Wage Laws, to the extent that such
laws apply. If applicable, RCDTC will maintain the general prevailing rate of per diem wages
and other information set forth in Labor Code section 1773 at its principal office and will
make this information available to any interested party upon request. Contractor shall defend,
indemnify and hold RCDTC, its elected officials, officers, employees and agents free and
harmless from any claims, liabilities, costs, penalties, or interest arising out of any failure or
alleged failure of the Contractor or its subcontractors to comply with the Prevailing Wage
Laws. Without limiting the generality of the foregoing, Contractor specifically acknowledges
that RCDTC has not affirmatively represented to contractor in writing, in the call for bids, or
otherwise, that the work to be covered by the bid or contract was not a “public work.” To the
fullest extent permitted by law, Contractor hereby specifically waives and agrees not to assert,
in any manner, any past, present, or future claim for indemnification under Labor Code
section 1781.

Contractor acknowledges the requirements of Labor Code sections 1725.5 and 1771.1 which
provide that no contractor or subcontractor may be listed on a bid proposal or be awarded a
contract for a public works project unless registered with the Department of Industrial
Relations pursuant to Labor Code section 1725.5, with exceptions from this requirement
specified under Labor Code sections 1725.5(f), 1771.1(a) and 1771.1(n).

If the services are being performed as part of the applicable “public works” or “maintenance”
project, as defined by the Prevailing Wage Laws, Contractor acknowledges that this project
is subject to compliance monitoring and enforcement by the Department of Industrial
Relations.

Article 9
LIQUIDATED DAMAGES

The time limit specified in Article 2 is of the essence of the Contract. Contractors shall

complete the work by the Completion Date and achieve the Milestones specified in Article 2 unless
District agrees in writing to an extension of time.

9.2

9.3

The term "day" as used in the Contract Documents shall mean calendar day.

Failure to complete the work within the time and in the manner provided for by the

Contract documents shall subject Contractor to liquidated damages.
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9.4  The actual occurrence of damages and the actual amount of the damages, which District
would suffer if the work were not completed within the specified time set forth, are dependent
upon many circumstances and conditions which could prevail in various combinations, and it is
impracticable and extremely difficult to fix the actual damages. Damages that the district would
suffer in the event of delay include loss of the use of the project, costs of administration,
inspection, supervision, and the loss suffered by the public by reason of the delay in the work.
Accordingly, the parties agree that the amount herein set forth shall be presumed to be the
number of damages sustained by the failure of the Contractor to complete the work within the
time specified.

9.5 The amount of liquidated damages to be paid by Contractor to District for failure to
complete the work specified shall be one-thousand US dollars ($1,000.00) for each calendar day
by which completion of the project is delayed beyond the completion date or milestones listed in
Article 2, such amount being the actual cash value agreed upon as the loss to District resulting
from Contractor's default. If completion date delays other contractual work, the Contractor shall
pay the cost of other delayed work up to $1,000.00 per day.

9.6 In the event Contractor shall become liable for liquidated damages under this Article,
District, in addition to all other remedies provided by law, shall have the right to withhold all
retained percentages of payments which would otherwise be or become due Contractor until the
liability of Contractor under this section has been finally determined. If the retained percentage
is not sufficient to discharge all liabilities of Contractor incurred under this Article, Contractor

and its sureties shall continue to remain liable to District until all such liabilities are satisfied in
full.
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Article 10
NOTICES

All Notices required or provided for under this Agreement shall be in writing and delivered in person
or sent by certified mail, postage, or by scanning and emailing a copy of original documents.

Notices required to be given to District shall be addressed as follows

Seronica Biggs., Project Manager

Resource Conservation District of Tehama County

PO Box 1232

Red Bluff, CA 96080

530-727-9983

shiges@tehamacountyrcd.org

Notices required to be given to Contractor shall be addressed as follows:

party may change its address for notices by giving notice in writing to the other party, and thereafter
all notices shall be addressed and transmitted to the new address. Notices shall be deemed given and
received on the earlier of personnel delivery, of if mailed, on the expiration of 48 hours after being
deposited in the United States Mail or on the delivery date or attempted delivery date shown on the
return receipt, air bill or facsimile.

Article 11
PROTECTION OF PERSONS AND PROPERTY

Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions and
programs in connection with the work. Contractor shall take all reasonable precautions for the safety
of, and shall provide all reasonable protection to prevent damage, injury or loss to (1) all employees
on the work and other persons who may be affected thereby, (2) all the work and all materials and
equipment to be incorporated therein, and (3) other property at the site or adjacent thereto. Contractor
shall comply with all applicable laws, ordinances, rules, regulations and orders of any public
authority having jurisdiction for the safety of persons or property or to protect them from damage,
injury or loss. All damages or loss to any property caused in whole or in part by Contractor, any
subcontractor, any sub-subcontractor or anyone directly or indirectly employed by any of them, or
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by anyone for whose acts any of them may be liable, shall be remedied by Contractor, except damage
or loss directly and solely attributable to the negligent acts or omissions of District.

Article 12
INDEMNITY

To the fullest extent permitted by law (including Civil Code sections 2782 et seq.), CONTRACTOR
shall at its own expense defend, indemnify, hold harmless, exculpate, and release DISTRICT, its
officers, agents, and employees, from and against any and all actions, claims, damages, liabilities,
disabilities, liens, judgments, awards, or expenses (including but not limited to reasonable attorney’s
fees of DISTRICT, expert fees, litigation costs, and investigation costs), property damage or
economic loss of any nature, that may be asserted by any person or entity, including CONTRACTOR,
and that arise out of, pertain to, or relate to CONTRACTOR’s acts, omissions, obligations or
performance under this Agreement, except when the injury or loss is caused by the sole active
negligence or intentional wrongdoing of DISTRICT. CONTRACTOR shall, at its own expense,
defend any suit or action founded upon a claim of the foregoing. If there is a possible obligation to
indemnify, CONTRACTOR’s duty to defend exists regardless of whether it is ultimately determined
that there is not a duty to indemnify. DISTRICT shall have the right to select its legal counsel at
CONTRACTOR’s expense, subject to CONTRACTOR’s approval, which shall not be unreasonably
withheld. This indemnification obligation is not limited in any way by any limitation on the amount
or type of damages or compensation payable to or for CONTRACTOR or its agents under workers'
compensation acts, disability benefits acts, or other employee benefit acts. CONTRACTOR shall
also defend, indemnify, hold harmless, exculpate, and release DISTRICT from and against any
adverse determination made by the Internal Revenue Service or the State Franchise Tax Board and/or
any other taxing or regulatory agency with respect to CONTRACTOR’s “independent contractor”
status that would establish a liability on DISTRICT for failure to make social security deductions or
contributions or income tax withholding payments, or any other legally mandated payment. These
defense and indemnity obligations shall survive the termination or completion of this Agreement and
are in addition to, and not limited by, the Insurance obligations in the Agreement.

Article 13
CONTRACTOR'S LIABILITY INSURANCE

Contractor shall procure and maintain, for the duration of the contract, insurance against claims for
injuries to persons or damages to property which may arise from or in connection with the
performance of the work described herein and the results of that work by Contractor, his/her agents,
representatives, employees or subcontractors. At a minimum, Contractor shall maintain the
insurance coverage, limits of coverage and other insurance requirements as described below.

Commercial General Liability (including operations, products and completed operations)

$1,000,000 per occurrence for bodily injury, personal injury and property damage. If coverage is
subject to an aggregate limit, that aggregate limit shall be twice the occurrence limit, or the general
aggregate limit shall apply separately to this project/location.

Automobile Liability

Automobile liability insurance is required with minimum limits of $1,000,000 per accident for
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bodily injury and property damage, including owned and non-owned and hired automobile
coverage, as applicable to the scope of services defined under this agreement.

Workers’ Compensation

If Contractor has employees, he/she shall obtain and maintain continuously Workers” Compensation
insurance to cover Contractor and Contractor’s employees and partners as required by the State of
California, as well as Employer’s Liability insurance in the minimum amount of $1,000,000 per
accident for bodily injury or disease. Contractor represents that Contractor has secured the payment
of worker's compensation insurance in compliance with the provisions of the Labor Code of the State
of California and during the performance of this work shall continue to provide worker's
compensation insurance. DISTRICT requires all Contractors and all their subcontractors to have on
file with DISTRICT office a Certificate of Workers” Compensation Insurance or a Certificate of Self-
Insurance issued by the Director of Industrial Relations evidencing that worker's compensation
insurance is in effect and providing that the District shall receive thirty (30) days prior written notice
of cancellation. If CONTRACTOR is self-insured or is otherwise exempt from Workers
Compensation regulations, CONTRACTOR shall complete and submit to DISTRICT, DISTRICT
form entitled “Certification of Contractor’s Workers Compensation Coverage Exemption Request”
(Exhibit C). This form certifies that under penalty of perjury Contractor and any of their
subcontractors does not employ anyone in a manner that is subject to the workers’ compensation
laws of California. (Business and Professions Code Section 7125.) By executing this Contract,
Contractor certifies as follows:

"I am aware of the provisions of Section 3700 of the Labor Code which
require every employer to be insured against liability for workers'
compensation or to undertake self-insurance in accordance with the
provisions of that code, and I will comply with such provisions before
commencing the performance of the work of this contract."

If Contractor maintains higher limits than the minimums shown above, District shall be entitled to
coverage for the higher limits maintained by Contractor.

All such insurance coverage-shall be provided on an “occurrence” basis, rather than a “claims
made” basis.

Certificates of Insurance

Certificates of liability, workers' compensation, and other insurance as described herein, must be
submitted to the District within eight (8) calendar days after the Contractor has received notice that
the contract has been awarded. These certificates shall be approved by the District prior to the
contract being approved, and the Notice to Proceed is issued.

Endorsements: Additional Insureds

The Commercial General Liability and Automobile Liability policies shall include, or be endorsed
to include “Resource Conservation District of Tehama County, California Association of
Resource Conservation Districts, their elected and appointed officials, officers, employees,
consultants and volunteers” doing work under this agreement as an additional insured.

The certificate holder shall be “Resource Conservation District of Tehama County.”
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District shall be provided with a copy of Certificates of Insurance with endorsements.
Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions of $25,000 or more must be declared to, and approved
by, the District. The deductible and/or self-insured retentions shall not limit or apply to
Contractor’s liability to District and shall be the sole responsibility of Contractor.

Primary Insurance Coverage

For any claims related to this project, Contractor’s insurance coverage shall be primary insurance
as respects the District, its officers, officials, employees and volunteers. Any insurance or self-
insurance maintained by the District, its officers, officials, employees or volunteers shall be excess
of Contractor’s insurance and shall not contribute with it.

Coverage Cancellation

Each insurance policy required herein shall be endorsed to state that “coverage shall not be reduced
or canceled without 30 days’ prior written notice certain to the District.”

Acceptability of Insurers

Contractor’s insurance shall be placed with an insurance carrier holding a current A.M. Best &
Company’s rating of not less than A: VII unless otherwise acceptable to the District. The District
reserves the right to require rating verification. Contractor shall ensure that the insurance carrier
shall be authorized to transact business in the State of California.

Subcontractors

Contractor shall require and verify that all subcontractors maintain insurance that meets all the
requirements stated herein.

Material Breach

If for any reason, Contractor fails to maintain insurance coverage or to provide evidence of
renewal, the same shall be deemed a material breach of contract. District, in its sole option, may
terminate the contract and obtain damages from Contractor resulting from breach. Alternatively,
District may purchase such required insurance coverage, and without further notice to Contractor,
District may deduct from sums due to Contractor any premium costs advanced by District for such
insurance.

Policy Obligations

Contractor’s indemnity and other obligations shall not be limited by the foregoing insurance
requirements.

Verification of Coverage

Contractor shall furnish District with original endorsements effecting coverage required herein. All
endorsements shall be received and approved by the District prior to District signing the agreement
and before work commences. However, failure to do so shall not operate as a waiver of these
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insurance requirements.

The District reserves the right to require complete, certified copies of all required insurance
policies, including endorsements affecting the coverage required by these specifications at any

time.

Article 14
CHANGES IN THE WORK

14.1  Contractor and District agree that changes in this Contract or in work to be done under
the Contract shall become effective only when written in the form of a supplemental
agreement or change order and approved and signed by District and Contractor. It is
specifically agreed that District shall have the right to request any alterations, deviations,
reductions or additions to the Contract Documents, including without limitation the plans and
specifications or any of them, and the amount of the cost thereof shall be added to or deducted
from the amount of the Contract Sum by fair and reasonable valuations. This Contract shall
be held to be completed when the work is completed in accordance with the original plans
and specifications amended by such changes. If the change order requires an extension of
time, time for completion of the work shall be extended to the date specified in the change
order. Contractor shall not be subject to any claims for liquidated damages for such period of
time, but Contractor shall have no claim for any other compensation for any such delay. No
such change or modification shall release or exonerate any surety upon any guarantee or bond
given in connection with this Contract.

14.2  If any portion of the Contract work involves digging trenches or other excavations
that extend deeper than four feet below the surface, then:

1 Contractor shall promptly, and before the following conditions are disturbed,
notify District in writing of any:

(a) material that Contractor believes may be material that is hazardous waste,
as defined in Section 25117 of the California Health and Safety Code, that is
required to be removed to a Class I, Class II, or Class III disposal site in
accordance with provisions of existing law;

(b) subsurface or latent physical conditions at the site differing from those
indicated; and

(c) unknown physical conditions at the site of any unusual nature, different
materially from those ordinarily encountered and generally recognized as
inherent in work of the character provided for in the Contract.

.2 District shall promptly investigate the conditions, and if it finds that the conditions
do materially so differ, or do involve hazardous waste, and cause a decrease or
increase in Contractor's cost of, or the time required for, performance of any part of
the work shall issue a change order under the procedures described in the Contract
Documents.

.3 In the event that a dispute arises between District and Contractor whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or
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increase in Contractor's cost of, or time required for, performance of any part of the
work, Contractor shall not be excused from the scheduled Completion Date provided
for by the Contract Documents, but shall proceed with all work to be performed under
the Contract. Contractor shall retain any and all rights provided either by the Contract
or by law, which pertain to the resolution of disputes and protests between the
contracting parties.

Article 15
PROSECUTION OF WORK DESPITE DISPUTES

In the event of a dispute between District and Contractor as to an interpretation of any of the plans,
specifications or other Contract Documents, or as to the quality or sufficiency of material or
workmanship, the decision of District shall for the time being prevail and Contractor, without
delaying the job, shall proceed as directed by District without prejudice to a final determination by
negotiation, arbitration or litigation (subject to paragraph 22.1 herein) in accordance with the
provisions of the Contract Documents. Should Contractor be finally determined to be either wholly
or partially correct, District shall reimburse Contractor to that extent for added costs Contractor may
have incurred by reason of work done or material supplied beyond the terms of the Contract as a
result of complying with District's directions.

Article 16
DEFAULT BY CONTRACTOR

16.1 Contractor shall prosecute the work diligently to completion and in all events within
the time specified in Article 2. If Contractor is adjudged bankrupt, makes a general
assignment for the benefit of Contractor's creditors, has a receiver appointed on account of
Contractor's insolvency, fails to achieve satisfactory progress, fails to supply a satisfactory
number of skilled workers and adequate equipment and materials for the efficient execution
of the work, or disregards laws, ordinances, or instructions of District, then District may give
Contractor a written notice requiring correction of the problem. If Contractor fails to correct
the problem or make satisfactory arrangements for the correction of the problem and proper
completion of the project within five (5) calendar days, Contractor shall be deemed in default
and the District may terminate the Contract effective immediately upon written notice to
Contractor. Contractor and Contractor's surety on the performance bond, if any, shall remain
liable for liquidated damages should the work be delayed beyond the completion date.

16.2 If the surety elects not to take over and perform the Contract, District may take over
the work and prosecute it to completion at Contractor's expense by any method District deems
advisable. Contractor and Contractor's surety shall be liable to District for any excess cost
incurred by District. If District elects to perform the work itself, District may, without
liability, take possession of and utilize in completing the work, such equipment, materials,
appliances, plants and other property belonging to Contractor as is located on the work site
and necessary for the project. If the expense of completing the work exceeds the unpaid
balance, Contractor shall pay the difference to the District.



RESOURCE
CONSERVATION
DISTRICT

Article 17
PERFORMANCE BOND AND LABOR AND MATERIALS PAYMENT BOND

Contractor shall provide District with a Performance Bond (Exhibit E) and a labor and materials
Payment Bond (Exhibit F). The labor and material payment bond shall be in an amount of one
hundred percent (100%) of the Contract Sum to insure the payment of all obligations incurred by
Contractor in connection with the work of the Contract. The bonds shall be in such form as prescribed
in Exhibit E and Exhibit F and with such sureties as may be agreeable to the parties. Contractor
shall deliver the performance bond along with the labor and material payment bond at the time of the
execution of this Contract.

Article 18
SUBSTITUTION OF SECURITIES

18.1 Consistent with the California Public Contract Code, Section 22300, Contractor may
substitute securities for any monies withheld by District to ensure performance under the
Contract. At the request and expense of Contractor, securities equivalent to the amount to be
withheld shall be deposited with District, or with a state or federally chartered bank in
California as the escrow agent, who shall then pay those monies to Contractor. Upon
satisfactory completion of the Contract, the securities shall be returned to Contractor.

18.2  Alternatively, Contractor may request and District shall make payment of retentions
earned directly to the escrow agent at the expense of Contractor. At the expense of Contractor,
Contractor may direct the investment of the payments into securities and Contractor shall
receive the interest earned on the investments upon the same terms provided for in this Article
for securities deposited by Contractor. Upon satisfactory completion of the Contract,
Contractor shall receive from the escrow agent all securities, interest, and payments received
by the escrow agent from District, pursuant to the terms of this Article. Contractor shall pay
to each subcontractor, not later than twenty (20) days of receipt of the payment, the respective
amount of interest earned, net of costs attributed to retention withheld from each
subcontractor, on the amount of retention withheld to insure the performance of Contractor.

18.3  Securities eligible for investment under this Article shall include those listed in
California Government Code Section 16430, bank or savings and loan certificates of deposit,
interest bearing demand deposit accounts, standby letters of credit, or any other security
mutually agreed to by Contractor and District. Contractor shall be the beneficial owner of any
securities substituted for monies withheld and shall receive any interest thereon.

Article 19
WORKING HOURS

RESERVED
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Article 20
GUARANTY

20.1  Contractor guarantees all equipment, materials, supplies and work. Should any of the
materials or equipment prove defective or should the work as a whole or any part thereof
prove defective, due to faulty workmanship, material furnished or methods of installation, or
should the work or any part thereof fail to operate properly as originally intended and in
accordance with any plans and specifications, due to any of the above causes within twelve
(12) months (or such longer period of time as may be prescribed by law, the supplier or the
manufacturer) after the date on which the completed work covered by this Contract is
accepted by District, Contractor agrees to reimburse District, upon demand, for its expense
incurred in restoring said work to the condition contemplated in said project, including, but
not limited to, the cost of any such equipment or materials replaced, the cost of removing and
replacing any other work necessary to make such replacement or repairs, and the cost of
testing the repaired or restored work, or, upon demand by District, to replace any such
material and to repair said work completely without cost to District so that said work will
function successfully as originally contemplated. Contractor expressly agrees to act as co-
guarantor of all equipment and materials incorporated in the work, and Contractor shall
supply District with all warranty and guarantee documents relative to such equipment and
materials, which are guaranteed or warranted by their suppliers or manufacturers. The
provisions of this Article apply to work done by any subcontractors of Contractor as well as
to work done by Contractor.

20.2  District shall have the unqualified option to make any needed replacement or repairs
itself or to have such replacements or repairs done by Contractor. In the event District elects
to have said work performed by Contractor, Contractor agrees that the repairs shall be made
and such materials as are necessary shall be furnished and installed and any testing of repaired
and replaced materials or work shall be done within a reasonable time after the receipt of
demand from District and at no additional cost to District. If Contractor shall fail or refuse to
comply with his obligations under this guaranty, District shall be entitled to all costs and

expenses, including attorneys' fees, reasonably incurred by reason of the said failure or
refusal.

Article 21
MISCELLANEOUS PROVISIONS

21.1  Governing Law and Venue. This Contract shall be governed by and construed in
accordance with the laws of the State of California. The parties also agree that, in the event
of litigation, venue shall be in the proper court located in Tehama County, California.

21.2  Assignment of Contract. Contractor shall not assign or transfer by operation of law or
otherwise any or all of its rights, burdens, duties or obligations without the prior written
consent of the surety on the performance bond, if any, and District.

21.3  Notices. All notices, certificates, or other communications hereunder shall be deemed
given when delivered or mailed by first-class or registered mail, postage prepaid, to the parties
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at their respective places of business.

21.4 Binding Effect. This Contract shall insure to the benefit of and shall be binding upon
Contractor and District and their respective successors and assigns.

21.5 Severability. In the event any provision of this Contract shall be held invalid or
unenforceable by a court of competent jurisdiction, such holding shall not invalidate or render
unenforceable any other provision hereof.

21.6 Amendments. The terms of this Contract shall not be waived, altered, modified,
supplemented or amended in any manner whatsoever except by written agreement signed by
the parties.

21.7 Entire Agreement. This Contract and the other Contract Documents as defined in
Article 6 hereof constitute the entire agreement between the parties. There are no
understandings, agreements, representations or warranties, express or implied, not specified
in this Contract or the other Contract Documents. Contractor, by the execution of this
Contract, acknowledges that Contractor has read this Contract and all other Contract
Documents, understands them, and agrees to be bound by their terms and conditions.

Article 22

AUTHORITY OF DISTRICT REPRESENTATIVES

District's representative shall decide questions about the quality or acceptability of materials
furnished and work performed manner of performance and rate of progress of the work, the
interpretation of the Plans and Specifications and the fulfillment of the contract by the Contractor.

Article 24

FLOW DOWN PROVISIONS

The Contractor shall abide by and be subject to all applicable terms and conditions of the attached
agreement between CARCD and the Resource Conservation District of Tehama County as shown in
“Exhibit G Grant Agreement between CARCD and RCDTC.”

This Agreement supersedes all previous agreements or understandings and constitutes the entire
understanding between parties with respect

IN WITNESS WHEREOF RCDTC and CONSULTANT have executed this Agreement the

day and year first above written

Tehama County Resource Conservation District: Contractor:

By:

Jon Barrett, District Manager =~ —————-memmmmn
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Exhibit A Scope of Work:
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EXHIBIT B
PAYMENT SCHEDULE

1. FISCAL MANAGEMENT SYSTEMS AND ACCOUNTING STANDARDS: The
CONTRACTOR agrees that, at a minimum, its fiscal control and accounting procedures shall
be sufficient to permit tracing of grant funds to a level of expenditure adequate to establish
that such funds have not been used in violation of state law or this Agreement. The
CONTRACTOR further agrees that it shall maintain separate Project accounts in accordance
with generally accepted accounting principles.

2. RECORDS: Without limitation of the requirement to maintain Project accounts in accordance
with generally accepted accounting principles, the CONTRACTOR agrees to:

(a) Establish an official file for the Project which shall adequately document all
significant actions relative to the Project;

(b) Establish separate accounts which shall adequately and accurately depict all
amounts received and expended on this Project, including all grant funds received under
this Agreement;

(c) Establish separate accounts which shall adequately depict all income received which
is attributable to the Project, especially including any income attributable to grant funds
disbursed under this Agreement;

(d) Establish an accounting system which shall adequately depict final total costs of the
Project, including both direct and indirect costs;

(e) Establish such accounts and maintain such records as may be necessary for the
District to fulfill federal reporting requirements, including any and all reporting
requirements under federal tax statutes or regulations; and

(f) Maintain all other records necessary to support a state audit for a period of Ten (10)
years.

3. Invoicing
3. 3.1 Consultant’s invoices shall include the Agreement Number. The original invoice

shall be submitted to the RCDTC Project Manager monthly, by the tenth of each
month in arrears to:

Seronica Biggs
Resource Conservation District of Tehama County
PO Box 1232
Red Bluff, CA 96080
shiggs@tehamacountyrcd.org

3.2 Payment of any invoice shall be made only after receipt of a complete, adequately supported,
properly documented and accurately addressed invoice. Failure to use the address exactly as
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provided above may result in return of the invoice or payment request to the CONTRACTOR.
Payment shall be deemed complete upon deposit of the payment, properly addressed, postage
prepaid, in the United States mail. All invoices must be approved by the District’s Project
Manager.

3.3 Notwithstanding any other provision of this Agreement, no disbursement shall be required
at any time or in any manner which is in violation of or in conflict with federal or state laws,
rules, or regulation, or which may require any rebates to the Federal Government, or any loss of
tax-free status on state bonds, pursuant to any Federal statute or regulation.

3.4 The invoice shall contain the following information:

34.1 The word “INVOICE” shall appear in a prominent location at the top of
page(s);
3.4.2 Printed name of the CONTRACTOR;

3.4.3 Business address of the CONTRACTOR, including P.O. Box, City, State, and
Zip Code;

3.4.4 The date of the invoice;
3.4.5 The number of the Agreement upon which the claim is based; and

3.4.6 Anitemized account of the work for which the District is being billed by task;

34.6.1 The time period covered by the invoice, i.e., the term “from”
and “to”;

3.4.6.2 A brief description of the work performed;

3.4.6.3 The amount due by task, based upon hourly unit cost for each

labor category utilized. Other costs and charges shall be itemized at full cost
supported by complete invoicing and other documentation.

34.64 The total amount due; this should be in a prominent location in
the lower right-hand portion of the last page and clearly distinguished from
other figures or computations appearing on the invoice; the total amount due
shall include all costs incurred by the CONTRACTOR under the terms of this
Agreement; and

3.4.7 Original signature of CONTRACTOR
4. Budget Contingency Clause

The maximum amount to be encumbered under this Agreement is ---------- dollars ($0.00) unless
otherwise modified in accordance with this Contract. If funding for the current year and/or any
subsequent years covered under this Agreement is not provided to the District, this Agreement shall
be of no force and effect. This provision shall be construed as a condition precedent to the obligation
of the District to make any payments under this Agreement. In this event, the District shall have no
liability to pay any funds whatsoever to CONTRACTOR or to furnish any other considerations under
this Agreement and CONTRACTOR shall not be obligated to perform any provisions of this
Agreement. Nothing in this Agreement shall be construed to provide the CONTRACTOR with a
right of priority for payment over any other party. If funding for any fiscal year is reduced or deleted
by the Budget Act for purposes of this program, the District shall have the option to either cancel this
Agreement with no liability occurring to the District or the State, or offer an agreement amendment
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to CONTRACTOR to reflect the reduced amount.
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EXHIBIT C

CERTIFICATION OF CONTRACTOR’S WORKERS COMPENSATION COVERAGE
EXEMPTION REQUEST FORM.

The Resource Conservation District of Tehama County (District) requires all subcontractors to have
on file with our office a Certificate of Workers’ Compensation Insurance or a Certificate of Self-
Insurance issued by the Director of Industrial Relations, or to obtain an exemption by completing
and submitting this form.

To be exempt from workers’ compensation, an applicant or licensee must submit this form to
District, certifying under penalty of perjury that he or she does not employ anyone in a manner that
is subject to the workers’ compensation laws of California. (Business and Professions Code Section
7125.)

For exemption from workers’ compensation, you must complete the requested information, check
only one of the boxes, and sign the form.

Please type or print neatly and legibly in ink.
SECTION 1 — BUSINESS NAME AND ADDRESS

FULL BUSINESS NAME

BUSINESS MAILING ADDRESS number/street or P.O. Box, City, State, ZIP

BUSINESS STREET ADDRESS number/street only — NO P.O. boxes

BUSINESS PHONE () FAX ()
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BUSINESS E-MAIL ADDRESS

SECTION 2 - REQUIRED CHECK BOX

YOU MUST CHECK ONLY ONE OF THE BOXES BELOW.
0 I do not employ anyone in the manner subject to the workers’ compensation laws of California.
OR

0 I am an out-of-state contractor, and I do not hire employees who reside in California. (You must
provide a certificate of insurance from your workers’ compensation insurance carrier.)

SECTION 3 - REQUIRED SIGNATURE

FALSIFICATION OF ANY DOCUMENT IS SUBJECT TO PENALTIES UNDER THE LAWS
OF THE STATE OF CALIFORNIA.

I certify under penalty of perjury under the laws of the State of California that the information
provided on this exemption statement is true and accurate. I understand that, upon employing
anyone in a manner that is subject to the workers’ compensation laws of the State of California, the
claim of exemption executed under this form shall no longer be valid. I also understand that, as
soon as | employ anyone subject to California’s workers’ compensation laws, I must obtain a
Certificate of Workers’ Compensation Insurance, submit that certificate to District within 30 days
of its effective date, and continuously maintain the coverage provided by the certificate in
accordance with the law. I further understand that failure to comply with this requirement is
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grounds for termination of the contract.

Date

Signature of Authorized Firm/Subcontractor Representative (Owner, Partner, or Officer)

Printed Name of Authorized Firm/Subcontractor Representative (Owner, Partner, or Officer)
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EXHIBIT E

PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS: That, WHEREAS, the RESOURCE
CONSERVATION DISTRICT OF TEHAMA COUNTY (hereinafter called “RCDTC”), has
conditionally awarded to (here insert full name and address or legal title of Contractor)

13 2

As Principal (hereinafter called “Contractor”) a Contract for “‘----—-----—-- , in the said Tehama
County, in accordance with and consisting of the specifications of the management plan,
which Contract also consists of all other parts of the Contract Documents for said project, which
Contract is made a part hereof by reference, and is hereinafter referred to as the Contract, and
WHEREAS said Contractor is required under the terms of said Contract to furnish a bond for the
Faithful Performance of said Contract,

NOW, THEREFORE, we the Contractor and (here insert full name and address or legal title
of Surety)

as Surety (hereinafter called “Surety”) are held and firmly bound unto the RCD of Tehama
County, Red Bluff, California in the sum of ------------- ($0.00), in lawful money of the United
States, for the payment of which sum well and truly to be made Contractor and Surety bind
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally,
firmly by these presents.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, unless the
above bounden Contractor, his heirs, executors, administrators, successors or assigns, shall in all
things stand to and abide by, and will and truly keep and perform the covenants, conditions and
agreements in additions or alterations thereof made as therein provided, on his or their part, to be
kept and performed at the time and in the manner therein specified, and in all respects according to
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their true intent and meaning, and shall indemnify and save harmless the RCDTC, Architect/Engineer
and their employees and their consultants, and their agents, as therein stipulated, then this obligation
shall be null and void; otherwise it shall remain in full force and effect.

Contractor agrees not to assign this Contract except upon the written consent and approval of
the RCDTC or their successor and assigns.

And Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the work to be performed thereunder or
the specifications accompanying the same shall in any way affect its obligations on this bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of the Contract or to the work or to the specifications.

The Principal and Surety do hereby represent, warranty and guarantee, that the Surety is an
“Admitted surety” as that term is, or may be, defined by California statute, regulation or the
Department of Insurance.

IN WITNESS THEREOF, the above bounden parties have executed this instrument under
their several seals this day of , 20 , the name and corporate
seal of each corporate party being affixed hereto and these presents duly signed by its undersigned
representatives, pursuant to its governing body.

SIGNED AND SEALED THIS day of , 20

Print name of Contractor

Signature
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Title of Signer

Surety Name

By:

Attorney-in-Fact

(Acknowledgment by Notary Public required)

Title

(SURETY SEAL)
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EXHIBIT F

LABOR AND MATERIAL PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That WHEREAS, the RESOURCE
CONSERVATION DISTRICT of TEHAMA COUNTY (hereinafter called “RCDTC*), has awarded
to (here insert the full name and address or legal title of Contractor)

13 2

(hereinafter called “Contractor’”) a Contract for “----—------—- , in the said Tehama County, in
accordance with and consisting in part of plans and specifications prepared by Pacific Watershed
Associates, which Contract also consists of all other parts of the Contract Documents for said project,
which Contract is made a part hereof by reference, and is hereinafter referred to as the Contract, and
WHEREAS said Contractor is required under the terms of said Contract to furnish a bond in
connection with said contract, providing that if said Contractor, or any of his subcontractors, shall
fail to pay for any materials, provisions, pro vendor or other supplies, or equipment used, upon, for
or about the performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for amounts due under the Unemployment Insurance Act with respect to such work or labor,
then the Surety on this Bond will pay for the same in an amount not exceeding the sum specified in
this Bond, and also, in case suit is brought upon the Bond, a reasonable attorney’s fee to be fixed by
the Court.

NOW, THEREFORE, we the Contractor and (here insert full name and address or legal title
of Surety)

as Surety (hereinafter called “Surety”) are held and firmly bound unto the RCD of Tehama County,
Red Bluff, California in the sum of ----------- Dollars ($0.00), in lawful money of the United States,
for the payment of which sum, well and truly to be made, Contractor and Surety bind themselves,
their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these
presents.
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if said
Contractor, his heirs, executors, administrators, successors or assigns, or his subcontractors, shall fail
to pay for any materials, provisions, provender or other supplies, or equipment used in, upon, for or
about the performance of the work contracted to be done, or for any work or labor thereon of any
kind, or for the amounts due under the Unemployment Insurance Act with respect to such work or
labor, then the Surety on this Bond will pay for the same, in an amount not exceeding the sum
specified in this Bond, and also, in case suit is brought upon this Bond, a reasonable attorney’s fee to
be fixed by the Court.

This Bond shall insure to the benefit of any and all persons, companies, corporations, political
subdivisions and State agencies, entitled to file claims under the provisions of Sections 4200 to 4208,
inclusive, of the Government Code of California and Section 3181 of the Civil Code of the State of
California, as now in effect and as the same may be amended or superseded from time to time, so as
to give a right of action to them, or their assigns, if any suit is brought upon this Bond.

And the said Surety, for value received, hereby stipulates and agrees that no change, extension
of time, alteration or addition to the terms of the Contract or to the work to be performed thereunder
or the specifications accompanying the same shall in any way affect its obligations on this Bond, and
it does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of the contract or to the work or to the specifications.

The Principal and Surety do hereby represent, warranty and guarantee, the Surety is an “Admitted
Surety” as that term is, or may be defined by California statute, regulation or the Department of
Insurance.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under
their several seals this day of , 20 , the name and corporate
seal of each corporate party being affixed hereto and these present duly signed by its undersigned
representative, pursuant to authority of its governing body.

SIGNED AND SEALED THIS day of , 20

Print name of Contractor
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Signature

Title of Signer

Surety Name

By:

Attorney-in-Fact

(Acknowledgment by Notary Public required)

Title

(SURETY SEAL)
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NOTE TO SURETY COMPANY:

The following form of acknowledgment shall be used. If any other form of acknowledgment is used,
there must be submitted a certified copy of unrevoked resolution of authority for the attorney-in-fact
for each bond issued.

A notary public or other officer completing this certificate verifies only the identity of the
individual who signed the document, to which this certificate is attached, and not the truthfulness,
accuracy, or validity of that document.

NOTARY ACKNOWLEDGMENT

STATE OF CALIFORNIA )
) ss.

COUNTY OF TEHAMA) )

On , before me, ,a

Name of Notary Public

Notary Public in and for said State, personally appeared ,

Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are
subscribed to the within instrument and acknowledged to me that he/she/they executed the same in
his/her/their authorized capacity(ies), and that by his/her/their signature(s) on the instrument the
person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the forgoing
paragraph is true and correct.
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WITNESS my hand and official seal

(SEAL)

Signature of Notary Public
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EXHIBIT G

Grant Agreement
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Attachment B

FIRE PLAN FOR CONSTRUCTION AND SERVICE
CONTRACTS

1. SCOPE:

The provisions set forth below outline the responsibility for fire prevention and suppression
activities and establish a suppression plan for fires within the contract area. The contract area is
delineated by map in the contract. The provisions set forth below also specify conditions under
which contract activities will be curtailed or shut down.

2. RESPONSIBILITIES:

A. Contractor
(1) Shall abide by the requirements of this Fire Plan.

(2) Shall take all steps necessary to prevent their employees, subcontractors and their
employees from setting fires, shall be responsible for preventing the escape of fires set
directly or indirectly as a result of contract operations, and shall immediately initiate actions
to extinguish all such fires which may escape.

(3) Shall permit and assist in periodic testing and inspection of required fire equipment.
Contractor shall certify compliance with specific fire precautionary measures in the fire plan
before beginning operations during Fire Precautionary Period and shall update such
certification when operations change.

(4) Shall designate in the Fire Plan and furnish on Contract Area, during operating hours, a
qualified fire supervisor authorized to act on behalf of Contractor in fire prevention and
suppression matters.

B. Resource Conservation District of Tehama County (RCDTC)

The RCDTC may conduct one or more inspections for compliance with the Fire Plan. The
number, timing, and scope of such inspections will be at the discretion of RCDTC
representatives responsible for contract administration. Such inspections do not relieve the
Contractor of responsibility for correcting violations of the fire plan or for fire safety in
general, as outlined in paragraph 2.A above.

3. DEFINITIONS:

The following definitions shall apply:

Active Landing: A location the contractor may be skidding logs into, or performing other
operations such as delimbing, log manufacturing, and chipping logs. Except for EV and E



days, loading logs or stockpiling chips only, on a cleared landing, does not constitute an
Active Landing.

Hot Saw: A harvesting system that employs a high-speed (>1100 rpm) rotating felling head,
i.e., full rotation lateral tilt head.

Mechanical Operations: The process of felling, skidding, chipping, shredding, masticating,
piling, log processing and/or yarding which requires the use of motorized power which
includes, chainsaws, chippers, motorized carriages, masticators, stroke delimbers, skidders,
dozers etc.

4. TOOLS AND EQUIPMENT:

The Contractor shall comply with the following requirements during the fire precautionary
period, as defined by unit administering contracts:

The Fire Precautionary Period set by the RCDTC is April 2 through November 15 of any year.

e This contract <] requires, | | does not require, a Fire Box and associated Fire Tools
according to CPRC Section 4428.

A. Fire Tools and Equipment: Contractor shall meet minimum requirements of Section
4428 of the California Public Resources Code (PRC). Fire tools kept at each operating landing
shall be sufficient to equip all employees in the felling, yarding, loading, chipping, and
material processing operations associated with each landing. Fire equipment shall include
two tractor headlights for each tractor dozer used in Contractor's Operations. Tractor
headlights shall be attachable to each tractor and served by an adequate power source. All
required fire tools shall be maintained in suitable and serviceable condition for fire fighting
purposes.

Trucks, tractors, skidders, masticators, pickups and other similar mobile equipment shall be
equipped with and carry at all times a size 0 or larger shovel with an overall length of not less
than 46 inches and a 2-1/2 pound axe or larger with an overall length of not less than 28
inches.

B._Fire Extinguishers: Contractor shall equip each internal combustion yarder, fuel truck,
and loader with a fire extinguisher for oil and grease fires (4-A:60-B:C).

Skidders and tractors shall be equipped with a minimum 5-BC fire extinguisher.

All Fire Extinguishers shall be mounted, readily accessible, properly maintained and fully
charged.

Contractor shall equip each mechanized machine with hydraulic systems, powered by an
internal combustion engine (chipper, feller/buncher, harvester, forwarder, hot saws, stroke
delimber, etc), except tractors and skidders, with at least two 4-A:60-B:C fire extinguishers or
equivalent.



C._Spark Arresters and Mufflers: Contractor shall equip each operating tractor and any
other internal combustion engine with a spark arrester, except for motor vehicles equipped
with a maintained muffler as defined in C.P.R.C. Section 4442 or tractors with exhaust-
operated turbochargers. Spark Arresters shall be a model tested and approved under Forest
Service Standard 5100-1a as shown in the. National Wildlife Coordinating Group Spark
Arrester Guide, Volumes 1 and 2, and shall be maintained in good operating condition.
Every motor vehicle subject to registration shall at all times be equipped with an adequate
exhaust system meeting the requirements of the California Vehicle Code.

D. Power Saws: Each power saw shall be equipped with a spark arrester approved
according to C.P.R.C. Section 4442 or 4443 and shall be maintained in effective working
order. An Underwriters Laboratories (UL) approved fire extinguisher containing a minimum
14 ounces of fire retardant shall be kept with each operating power saw. In addition, a size 0
or larger shovel with an overall length of not less than 38 inches shall be kept with each gas
can but not more than 300 feet from each power saw when used off cleared landing areas.

e This contract < requires, D does not require, Section 4E of the Fire Plan.

E. Tank Truck or Trailer: Contractor shall provide a water tank truck or trailer on or in
proximity to Contract Area during Contractor's Operations hereunder during Fire
Precautionary Period. When Project Activity Level B or higher is in effect, a tank truck or
trailer shall be on orimmediately adjacent to each active landing, unless otherwise excepted
when Hot Saws or Masticators are being used. See Section 6 for specific contract
requirements.

The tank shall contain at least 300 gallons of water available for fire suppression. Ample
power and hitch shall be readily available for promptly and safely moving tanks over roads
serving Contract Area. Tank truck or trailer shall be equipped with the following:

(1) Pump, which at sea level, can deliver 23 gallons per minute at 175 pounds per square
inch measured at the pump outlet. Pumps shall be tested on Contract Area usinga5/16
inch orifice in the Forester One Inch In-Line Gauge test kit. Pump shall meet or exceed
the pressure value in the following table for nearest temperature and elevation:

T
e Sea
m | Level ]1000 J2000 (3000 J4000 |5000 |6000 7000 8000 [9000 |1000
p Feet [|Feet |Feet |Feet |Feet | Feet |Feet |Feet |Feet 0
Feet
55 | 179 |23|174|23|169|23|16522|161|22/157(22|153|22|150(21|146|21|142|21|139|21
70 | 175 |23|171|23|166|22(162|22|158|22/154|22|150|21(147(21|143|21|139|21|136| 20
85 | 171 |23|168|23|163|22(159(22|155|22|151|21|147|21|144|21|140|21|136|20|133| 20
100| 168 |23|164|23|159|22|155|22|152|22|148|21|{144|21|141(21|137|20|133|20|131| 20
PS| G| P |G P|QP|GdP|GP|GP|G|P|GP|QGP|G|P|G
| |P|SI|P/SI|/AS| RS PS|PAS|P S|ARS|PAS|PI S|P
M |M [NTINITINT|INT|MIINIT|{NI|MI|M




(2)

(3)

(4)

The pump outlet shall be equipped with 1-1/2 inch National Standard Fire Hose thread.
A bypass or pressure relief valve shall be provided for other than centrifugal pumps.

300 feet of 3/4-inch inside diameter rubber-covered high-pressure hose mounted on
live reel attached to pump with no segments longer than approximately 50 feet, when
measured to the extreme ends of the couplings. Hose shall have reusable compression
wedge type 1-inch brass or lightweight couplings (aluminum or plastic). One end of
hose shall be equipped with a coupling female section and the other end with a
coupling male section. The hose shall, with the nozzle closed, be capable of
withstanding 200 PSI pump pressure without leaking, distortions, slipping of couplings,
or other failures.

A shut-off combination nozzle that meets the following minimum performance
standards when measured at 100 P.S.1. at the nozzle:

G.P.M. Horizontal Range
Straight Stream 10 38 feet
Fog Spray 6-20 N/A

Sufficient fuel to run the pump at least 2 hours and necessary service accessories to
facilitate efficient operation of the pump.

When Contractor is using Hot Saws or Masticators, an additional 250 feet of light weight
hose, approved by the RCDTC, shall be immediately available for use and be capable of
connecting to the 300 feet of hose and appurtenances in (2) and (3) above.

This equipment and accessories shall be deliverable to a fire in the area of operations and is subject to the
requirements for each specific activity level identified in Section 6.

F. Compressed Air Foam System: A Compressed Air Foam System (CAFS) is a fire

suppression system where compressed air is added to water and a foaming agent. By
agreement, Contractor may substitute a CAFS or functional equivalent in lieu of the tank
truck, trailer or fire extinguishers, provided it meets or exceeds the following specifications
and requirements:

1.
2.

Variable foam expansion ratio — 10:1 to 20:1.

Units shall be kept fully charged with air; water and foam concentrate as
recommended by the manufacturer and have the appropriate tools to service the
system.

The unit shall contain enough energy to empty tank and clear hose prior to exhausting
propellent.

The unit shall be capable of being completely recharged within 10 minutes.

When used on cable yarding landings, the unit shall be outfitted for immediate
attachment to carriage and transported without damage to the unit.

Fire extinguishers required for Hot Saws, Masticators and similar equipment identified in
Section 4 B. above may be substituted with a 3 gallon CAFS.



Tank truck, trailer or equivalent may be substituted with a 30 Gallon CAFS with at least 550
feet of one inch hose and an adjustable nozzle with enough water, air and foam concentrate
for at least one recharge.

This equipment and accessories shall also be deliverable to a fire in the area of operations
and subject to the requirements for each specific activity level identified in Section 6.

5. GENERAL

A.

State Law: In addition to the requirements in this Fire Plan, the Contractor shall comply with
all applicable laws of the State of California. In particular, see California Public Resource
Codes.

Permits Required: The Contractor must secure a special written permit from the Project
Manager or designated representative before burning, welding, or cutting metal or starting
any warming fires. If contract requires Blasting and Storing of Explosives and Detonators, an
Explosives Permit may be required pursuant to the California Health and Safety Code,
Section 12101.

Blasting: Contractor shall use electric caps only unless otherwise agreed in writing. When
blasting is necessary in slash areas, a Fire Patrolperson equipped with a size 0 or larger
shovel with an overall length of not less than 46 inches and a filled backpack can (4 or 5
gallon) with hand pump shall remain in the immediate area for an hour after blasting has
been completed.

Smoking: Smoking will not be permitted at any time on the project site.

Storage and Parking Areas. Equipment service areas, parking areas, and gas and oil storage
areas shall be cleared of all flammable material for a radius of at least 10 feet unless
otherwise specified by local administrative unit. Small mobile or stationary internal
combustion engine sites shall be cleared of flammable material for a slope distance of at
least 10 feet from such engine. The COR shall approve such sites in writing.

Reporting Fires: As soon as feasible but no later than 15 minutes after initial discovery,
Contractor shall call 911 to notify of any fires in Contract Area or along roads used by
Contractor. Contractor's employees shall report all fires as soon as possible to the Project
Manager and/or personnel listed below, but not necessarily in the order shown:

Name Office Address Office telephone
Project Seronica Biggs 724 Main St Red Bluff  [530-727-9983
Manager Ca 96080
District Manager [Jon Barrett 724 Main St Red Bluff [530-727-1280

Ca 96080




= This contract @ requires, D does not require, Section 5G of the Fire Plan.

G. Communications: Contractor shall furnish a serviceable telephone, radio-telephone or radio
system connecting each operating side with Contractor's headquarters. When such
headquarters is at a location which makes communication to it clearly impractical, RCDTC
may accept a reasonable alternative location. The communication system shall provide
prompt and reliable communications between Contractor's headquarters (or agreed to
alternative) and RCDTC via commercial telephone.

Procedures for Reporting a Wildfire or Medical Emergency
1. Contact 911 and clearly state that “This is an emergency call.”
2. When reporting a fire, provide the following information:
e Your Name
e Call back telephone number

e Project Name and Location; Descriptive location (Reference point) and Legal
description (Township, Range, Section)

e Fire Information: Including Acres, Rate of Spread and Wind Conditions

e |[f location is off the main road system, send someone to guide emergency
responders to scene.

3. In the event of fire - direct personnel and equipment to engage in fire suppression as
soon as possible and continue the attack until relieved by Fire Agency personnel.

4. If it is a medical emergency, give aid to the victim(s) until first responders arrive.

5. Contact Project Manager and relay emergency information.

= This contract @ requires, D does not require, Section 5H of the Fire Plan.

H. Fire Patrolperson: Contractor shall furnish a qualified fire patrolperson each operating day
when Project Activity Level C or higher is in effect. When on duty, sole responsibility of
patrolperson shall be to patrol the operation for prevention and detection of fires, take
suppression action where necessary and notify the RCDTC as required. This Fire patrol is
required on foot, unless otherwise agreed. By agreement, one patrolperson may provide
patrol on this and adjacent projects.

The Contractor shall, prior to commencing work, furnish the following information relating
to key personnel:

Title Name Telephone Number
Fire Supervisor
Fire Patrolperson




I. Clearing of Fuels: Contractor shall clear away, and keep clear, fuels and
logging debris as follows:

Welding equipment and stationary log 10 feet slope radius
loaders, yarders and other equipment
listed in California State Law:

Tail or corner haulback blocks: All running blocks shall be located in
the center of an area cleared to
mineral soil at least 15 feet in
diameter.

Lines near, between or above blocks: Sufficient clearing to prevent line from
rubbing on snags, down logs and other
dead woody material.

6. EMERGENCY PRECAUTIONS

Contractor's Operations shall conform to the limitations or requirements in the
Project Activity Level (PAL) table below. Project Activity Levels applicable to this
project shall be the predicted activity levels for the Fire Danger Rating Area(s), or fire
weather station(s) stated in the Contract Area Map Legend on Integrated Resource
Service Contracts (IRSC’s), and other contracts where applicable.

Fire Danger Rating Area/Fire Weather Station for Project To Be Determined

The U.S. Forest Service, in its sole discretion, may change the predicted activity level if
the current fire suppression situation, weather and vegetation conditions warrant an
adjustment. Generally, the

U.S. Forest Service will determine the following day’s activity level by 6:00 PM.
Contractor shall obtain the predicted Project Activity Level from the U.S. Forest
Service/Stanislaus National Forest Project Activity Line before starting work each day.

Phone Number or Website to obtain Predicted Activity Levels: 000-000-0000



PROJECT ACTIVITY LEVEL

Level

Project Activity Minimum Requirements and Restrictions. Restrictions at each level are
cumulative.

Minimum requirements noted above in Sections 4 and 5.

1. Tanktruck, trailer, or approved CAFS substitute shall be on or adjacent to the Active Landing.

1. When Hot Saws or Masticators are operating, a tank truck, trailer, or approved CAFS
substitute shall be within % mile of these operations. Effective communications shall exist
between the operator and the Active Landing.

2. Immediately after Mechanical Operations cease, Fire patrol is required for two hours.

Level

Project Activity Minimum Requirements and Restrictions. Restrictions at each level are
cumulative.

1. Immediately after Hot Saw or Masticator operations cease, Fire patrol is required for three
hours.
No Dead Tree felling after 1:00 PM, except recently dead.
No burning, blasting, welding or cutting of metal after 1:00 PM, except by special permit.

Ev

1. The following activities may operate all day:

a) Loading and hauling logs decked at approved landings.

b) Loading and hauling chips stockpiled at approved landings.

c) Servicing equipment at approved sites.

d) Dust abatement, road maintenance (Chainsaw use prohibited), culvert installation within
cleared area, chip sealing, paving, earth moving or rock aggregate stock pile loading and
installation (does not include pit or quarry development).

e) Chainsaw and log processing operations associated with loading logs or other forest
products at approved landings.

2. Hot Saws or Masticators may operate until 1:00 PM; provided that:

a) A tractor or other equipment with a blade capable of constructing fireline is on or adjacent
to the active landing or within % mile of the operating equipment. This piece of
equipment shall have effective communication with the Hot Saw or Masticator.

b) Any additional restrictions specified by RCDTC.
3. Allother conventional Mechanical Operations are permitted until 1:00 PM.




2.
3.
4

5.
All other activities are prohibited.

The following activities may operate all day:
1.

Loading and hauling logs decked at approved landings.

Loading and hauling chips stockpiled at approved landings.

Servicing Equipment at approved sites.

Dust abatement, road maintenance (chainsaw use prohibited) or loading stock piles and
rock aggregate installation (does not include pit or quarry development).

Chainsaw operation associated with loading at approved landings.

This Project utilizes “The Project Activity Level” (PAL), an industrial operation’s
fire precaution system. The following Climatology Chart indicates the Historic
Activity Levels for the Project Fire Danger Rating Area or Fire Weather Station
utilized on this Project. This is only a historical average of the Activity Levels for
the identified Fire Danger Rating Area or Weather Station.
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